
ROUND LAKE METRA COMMUTER LOT IMPROVEMENTS 

ADDENDUM NO. 1 

MAY 6, 2016 

 

1. Schedule of Prices, Form BLR 12200a (page 5‐2) – Revised units for item numbers 32 

and 34 from square yards to cubic yards to match schedule of quantities listed on cover 

sheet of plans. 



RETURN WITH BID

County

Local Public Agency

Section

Route

Total

Item 
No.

Items Unit Quantity Total

1 Barrier Curb Removal Complete L.F. 210

2 B-6.12 Curb & Gutter Removal Complete L.F. 100

3 B-6.24 Curb & Gutter Removal Complete L.F. 25

4 Barrier Curb L.F. 220

5 B-6.12 Curb & Gutter L.F. 100

6 B-6.24 Curb & Gutter L.F. 37

7 Saw-Cut for Existing Pavement Removal L.F. 125

8 Full Depth Asphalt Removal SQ.YD. 5000

9
Replace Adjusting Rings and Adjust 
Existing Storm Drainage Structure

EACH 1

10
Install 5'x5' Concrete Collar Around 
Existing Storm Drainage Structure

EACH 3

11
6' Concrete Walk w/ Integral Curb 
(Accessible Route Reconstruction

SQ.YD. 3

12
Detectable Warning Removal & 
Replacement

EACH 1

13 Detectable Warnings EACH 1

14
Grading of Existing Aggregate Base 
Course Complete

SQ.YD. 5000

15 1 1/2" HMA Surface Course SQ.YD. 5000

16 2 1/4" HMA Binder Course SQ.YD. 5000

17 7" HMA Binder Course (IDOT Pavement) SQ.YD. 160

18 4" CA-6 Crushed Stone (IDOT Pavement) SQ.YD. 160

19
Thermoplastic Pavement Striping              
(4" Solid White)

L.F. 2600

Schedule for Multiple Bids
Sections Included in Combinations

Unit Price

Combination Letter

SCHEDULE OF PRICES

N/A

Village of Round Lake

Lake

(For complete information covering these items, see plans and specifications)

Metra Commuter Lot

Bidder's Proposal for making Entire Improvements

Schedule for Single Bid
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RETURN WITH BID

Item 
No.

Items Unit Quantity TotalUnit Price

Bidder's Proposal for making Entire Improvements

20
Thermoplastic Pavement Markings      
(24" Stop Bar, White)

EACH 2

21
Thermoplastic Pavement Markings   
(Cross-walk, White)

L.S. 1

22
Thermoplastic Pavement Markings 
(Accessible Parking Stalls Complete, 
Yellow)

EACH 10

23
Pavement Markings (16" TallParking Stall 
Numbering, Yellow)

EACH 96

24 3" HMA Surface Course (At Bike Racks) SQ.YD. 23

25 Concrete Walk (At Proposed Bike Racks) SQ.YD. 26

26 Signage Complete EACH 3

27
Signage (Accessible Parking Stalls 
Complete)

EACH 10

28 Bike Racks Complete EACH 4

29 Swale Grading SQ.YD. 50

30 Restoration and Seeding SQ.YD. 250

31 Traffic Control & Protection L.S. 1

32
Removal and Disposal of Unsuitable 
Materials

C.Y. 250

33 Geotextile Fabric SQ.YD. 250

34 Aggregate Subgrade Improvement C.Y. 250

35 IDOT Bond ($30,000) L.S. 1

36 Metra Right of Entry Agreement Fee L.S. 1

37
Metra Railroad Protective Liabilility 
Insurance

L.S. 1

38 Metra Flagger DAYS 15
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